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KT-CT.1.1# - TIMBER SUBJECT TO AGREEMENT (09/2004)

In addition, there is within Sale Area an unestimated quantity of:

Species                       Product

__________________________________________________

Combined Softwood             Grn Bio Cv

 that shall be Included Timber upon written agreement.

KT-CT.3.5# - DESIGNATION OF TIMBER, CUTTING UNIT BOUNDARIES, AND SUBDIVISION/PAYMENT UNIT BOUNDARIES 

(06/2012)

Trees are designated for cutting under BT.3.5# only if designated as shown in the Timber Designation table 

below.  The boundaries of Subdivisions/Payment Units and Cutting Units are designated as shown in the 

Boundary Designation table below.  Trees used for boundary designation are not to be cut.

SPECIFICATIONS PURSUANT TO KT-CT.3.5# - DESIGNATION OF TIMBER, CUTTING UNIT BOUNDARIES, AND 

SUBDIVISION/PAYMENT UNIT BOUNDARIES
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KT-CT.3.5.2# - DESIGNATION BY SPECIES AND DIAMETER (09/2004)

Trees that meet Utilization Standards are designated for cutting, as shown on the Tree Designation Table 

and Sale Area Map, except trees Marked with orange paint or described to be left uncut.

See Tree Designation Table.

Additional trees to be cut, if any, are Marked with Blue paint.

All hardwoods shall be left as leave trees, unless Marked with blue paint. Leave live trees of the 

designated cut species, 5 inches stump diameter or greater, to avoid leave tree spacing greater than 30 

feet. Cutting unit boundaries and other trees that shall be left uncut are Marked with orange paint.

Distances are measured horizontal distance, outside bark stump height to outside bark stump height. Stump 

diameter is measured outside bark at stump height in a horizontal and is the average of a measurement 

across the short axis through the true center of the stump and a second measurement at right angles to the 

short axis.

Contractor and Forest Service shall agree to skid trail location under BT6.422. Skid trails shall be no 

greater than 12 feet wide with a 132 (except when converging) foot spacing. Quantities of trees located in 

skid trails are not Included Timber under AT2.
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KT-CT.3.5.3# - DESIGNATION BY DAMAGE CLASS (09/2004)

Within Payment Unit(s) 1 - 5 , as shown on Sale Area Map, the following criteria are used to designate 

trees and other products for cutting and removal:

 (a)

 Conifers less than 18 inches stump diameter with no visible green needles. 

 (b) Additional trees to be cut, if any, are designated for cutting if Marked with blue  paint.

 (c) Cutting unit boundaries and other trees that shall be left uncut are Marked with orange  paint.
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KT-ET.4 - PAYMENTS NOT RECEIVED (08/2012)

(a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment 

for timber cut and other charges is not received at the location designated by Forest Service by the date 

specified in the bill for collection, Contracting Officer will suspend all or any part of Contractor's 

Operations until payment or acceptable payment guarantee is received. Other charges include, but are not 

limited to:

 (i) Slash disposal and road maintenance deposits;

 (ii) Cooperative work at rates established by specific agreement under ET.2.1.8;

 (iii) Damages pursuant to JT.4;

 (iv) Road use fees;

 (v) Restoration of downpayment pursuant to ET.2.2;

 (vi) Periodic payments pursuant to ET.2.1.3;

 (vii) Extension Deposits pursuant to ET.2.1.7; and

 (viii) Other mandatory deposits.

 (b) Failure to pay amounts due by the date specified in the bill for collection shall be considered a 

breach under JT.3. The 30-day notice period prescribed therein shall begin to run as of the end of business

on the date specified for receipt of payments. If the performance or payment is guaranteed by surety bond, 

the surety will receive a copy of the written notification of breach. Demand will be made on the surety or 

other institution providing the guarantee or bond instrument for immediate payment 10 days after issuance 

of written notification of the breach.

 (c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by 

Forest Service within 15 days after the date of issue indicated on the bill for collection:

 (i) Simple interest shall be assessed at the Current Value of Funds Rate as established by the Secretary 

of the Treasury. Interest will begin to accrue as of the date of issue indicated on the initial bill for 

collection.

 (ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due. 

Administrative charges are those additional costs incurred by the Government in processing, handling, and 

collecting delinquent debts.

 (iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent 

more than 90 days. This penalty charge is in addition to interest and administrative charges under 

paragraphs (c)(i) and (c)(ii). The penalty charge shall accrue from the date of issue indicated on the bill

for collection and shall be assessed on all outstanding amounts, including interest and administrative 

costs assessed under paragraphs (c)(i) and (c)(ii).

 (iv) Payments will be credited on the date received by the Federal Depository or Collection Officer 

designated on the bill for collection.

 (d) Forest Service remedies for Contractor's failure to make payment for timber cut and other charges when

due, except for accrual of interest, suspension of all or any part of Contractor's Operations, and 

administrative offset, shall be stayed for so long as:

 (i) A bona fide dispute exists as to Contractor's obligation to make such payment and

 (ii) Contractor files and prosecutes a timely Claim.



        49Page

Contract Name: Thompson Stewardship

KT-FT.1.3# - ROAD COMPLETION DATE (09/2004)

Construction of Specified Roads shall be completed no later than 10/31/2018 ; except for earlier 

construction completion dates for roads listed below: 

Road                                                Station           Completion

Number              Road Name                     From      To        Date

________________________________________________________________________________

N/A

Completion date is binding on the party that constructs road, whether Contractor or Forest Service. 

Contracting Officer may modify the completion date in writing to conform to the Technical Proposal under 

GT.3.1.1 at the request of Contractor.

When Contractor elects Forest Service construction of Specified Roads shown in contract advertisement, 

Forest Service may adjust construction completion date when road construction is delayed or interrupted for

causes that qualify for an adjustment of the completion date of Forest Service's road construction 

contract. When qualifying delays or interruptions of road construction occur, Forest Service shall evaluate

such occurrences and document any findings. The current status of any adjustment shall be available to 

Contractor on request. Promptly after the end of Normal Operating Season in which qualifying days occur, 

Forest Service shall give Contractor written notice of (a) number of qualifying days claimed, and (b) new 

construction completion dates. After all road construction is complete, Forest Service shall grant Contract

Term Adjustment. Such adjustment shall be limited to road completion date delays that occurred during 

Normal Operating Season.

If Forest Service is responsible for road construction and the actual date of road completion is 1 year or 

more after the completion date stated above, Contractor may request a rate redetermination under DT.3 for 

remaining volume. Such request must be made within 30 days of notification that road construction has been 

completed. Upon receipt of such request, Forest Service shall redetermine rates using standard methods in 

effect on the completion date of road construction. Rates to be established shall apply to all timber 

removed from Contract Area after the effective date of the rate redetermination.

Forest Service shall in no way be responsible for any delay or damage caused by road contractor in 

performing the road construction, except such delay as may be the fault or negligence of Forest Service.

When Contractor constructs Specified Roads and requests Contract Term Adjustment, completion dates shall be

adjusted by number of days that qualify for such adjustment, provided such qualifying days occur before 

specified construction completion date. When Contractor desires to construct an alternate facility under 

FT.2.6, Forest Service and Contractor shall agree, in writing, on a construction completion date for 

alternate facility. Contract Term Adjustment as noted above will apply. Completion date shall be adjusted 

where a Design Change or physical changes necessitate a modification of Specified Road construction work 

that increases the scope or magnitude of the required work.

If Contractor fails to complete construction of any or all Specified Roads by applicable completion date, 

as adjusted, Contract Term Extension shall not be granted.

As used in this Subsection, construction of a road is completed when:

 (a) Contractor constructs Specified Roads and Forest Service furnishes Contractor with written notice of 

acceptance under GT.3.6 or

 (b) Forest Service constructs road and furnishes Contractor with written notice authorizing use of road.
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Notwithstanding FT.1, Contractor shall not use a road that Contractor has elected for Forest Service to 

construct, until construction is completed and Forest Service furnishes Contractor with written notice 

authorizing use of road.

KT-FT.2.1.3# - DEPOSIT FOR RECONSTRUCTION ENGINEERING SERVICES (09/2004)

Contractor shall make a cash deposit for engineering services (preconstruction and construction) provided 

by Forest Service for reconstruction of National Forest system roads necessary to accommodate Contractor¿s 

use under this contract, pursuant to 16 USC 537.

The total amount to be deposited by Contractor for reconstruction related engineering services to be 

completed by Forest Service personnel or by public works contract is $ $9,900.00 . Contractor shall make 

this deposit at the end of the first full Normal Operating Season or 12 months from contract award, 

whichever occurs first. In the event a different deposit schedule is agreed to, such deposit shall be due 

within 15 days after the date of issue indicated on the initial bill for collection, pursuant to ET.4.

The amount of the required deposit will be shown as an associated charge on Contractor¿s Integrated 

Resource Account. Forest Service shall retain any unexpended deposit for reconstruction related engineering

services.

The deposit for reconstruction related engineering services shall be commensurate with project need and 

Contractor¿s road use. Forest Service shall complete reconstruction related engineering services on the 

following schedule unless a different completion schedule is agreed in writing:

Road or                       Termini                Engineering Services

Facility No.             From          To            Completion Date

_________________________________________________________________________

N/A

Reconstruction related engineering services may consist of some or all of the engineering work and ex-pense

of: preparing, setting out, controlling, inspecting, and measuring the reconstruction of a National Forest 

system road.

KT-FT.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Requirements 

Summary:

See Contract Road Maintenance Requirements Summary Table.
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KT-FT.3.5# - ROAD AND WATER SUPPLY USE (05/2008)

National Forest water supply locations, access, method of filling trucks, period of water availability and 

procedures designed to maintain water quality at each location shall be agreed in advance of use.  Such use

shall at no time reduce water supplies to the level that further use may be detrimental to aquatic 

resources or other established use.  Waterholes and other improvements relating to said water supplies 

shall be put into condition, prior to expected seasonal periods of precipitation or runoff, to avoid 

resource damage. 

Damage to resources at such locations caused by Contractor's Operations, other than fire suppression 

activities, shall be repaired by Contractor in a timely and agreed manner to the extent practicable to 

restore and prevent further resource damage.

Unless otherwise agreed, Contractor's use of roads and other water supply requirements shall conform to the

following table.

See Table A.

KT-FT.3.2# - ROAD MAINTENANCE DEPOSIT SCHEDULE (08/2012)

Other provisions herein notwithstanding, when Forest Service requests payment in lieu of Contractor's 

performance of road maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or 

deferred road maintenance. Such deposits are based on the estimated volume and distance hauled and 

Contractor's commensurate use of each road listed in the Road Maintenance Plan in KT-FT.3.1#.

Contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads 

under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service 

shall establish rates commensurate with Contractor's use of such roads.

The Required Deposits for Forest Service work in lieu of Contractor performance are N/A  per CCF for 

recurrent maintenance, and N/A  per CCF for deferred maintenance.

The following table lists who Contractor will make deposits for road maintenance to, and the rate per unit 

of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest 

Supervisor's Office.

Deposit Made To                         Rate           Unit of Measure

______________________________________________________________________

N/A
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KT-GT.3.1.4 - RELEASE OF PAYMENT UNITS (02/2005)

Except for Specified Road Payment Units, Forest Service shall not Release for Cutting more Payment Units 

than can be logged within 60 calendar days at Contractor's normal rate of logging.  Unless otherwise agreed

in writing, upon completion of all contract requirements in a Payment Unit, additional Payment Units may be

Released for Cutting.

KT-GT.3.1.5# - PROJECT OPERATIONS SCHEDULE (12/2006)

Unless otherwise agreed in writing, Contractor's Operations shall be performed in accordance with the 

following schedule:

See Table A.

KT-GT.2.4# - SITE SPECIFIC SPECIAL PROTECTION MEASURES (09/2004)

Special protection measures needed to protect known areas identified on Sale Area Map or on the ground 

include:

Cultural Resource Protection Measures: 

Identified as "CA-1" and "CA-2" on Contract Area Map.  Unless otherwise agreed, no Contractor Operation 

will be permitted within areas flagged with orange/ white and blue/ black candy striped flagging and/ or 

"Area Controlled" signs.  Any Contractor Operation (including the removal of products) within cultural 

management boundaries will require compliance with Section 106 of the National Historic Preservation Act of

1996.

By written agreement, in certain cultural sites within cut units, removal of timber designated within the 

perimeter of sites will be approved if Contractor's equipment is capable of mechanically cutting and 

placing the timber outside of the site without disturbance to the site features.

 

Wildlife and Botanical Protection Measures: 

Identified as CA-2 on Contract Map (Botanical Protection Area).  Unless otherwise agreed, no contractor 

operations are permitted within areas flagged in orange and black candy-striped flagging. 

Cave Resource Protection Measures: N/A 
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KT-GT.3.7 - SUBSTITUTE METHODS (02/2005)

Notwithstanding other provisions herein, for minor changes such as changes in logging systems for areas 

smaller than 5 acres, Contractor and Forest Service may agree in writing that use of substitute methods or 

equipment will achieve Forest Service objectives under this contract and may be used in lieu of those 

specified for Contractor's Operations.

KT-GT.4.1# - FELLING, BUCKING, AND LIMBING (08/2007)

Unless otherwise agreed in writing, Contractor's felling, bucking, and limbing operations shall be 

conducted as specified in the table below.

See Table A.

KT-GT.3.3.1 - LOG TRUCKING (02/2005)

To promote safe operations on National Forest roads and on Specified Roads, loads shall be safely secured 

before trucks move from the landing or loading location.
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KT-GT.4.2# - GROUND BASED SKIDDING (12/2006)

Unless otherwise agreed in writing, the method of skidding Included Timber shall be as shown on the 

Contract Area Map, by areas, with symbols defined in the following table:

See Table A.
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KT-GT.6# - EROSION PREVENTION AND CONTROL (05/2008)

Erosion prevention and control work, including Streamcourse protection, required by KT-GT.5 and GT.6 shall 

be completed within l5 calendar days after skidding operations related to each landing are substantially 

completed or after Forest Service designation on the ground of work where such designation is required 

hereunder.  Said time limit shall be exclusive of full days lost in Contractor's Operations due to causes 

beyond Contractor's control.  Such on the ground designation shall be done as promptly as feasible unless 

it is agreed that the location of such work can be established without marking on the ground.  After 

September 15 and as long thereafter as operations continue the work shall be done as promptly as 

practicable.  Damage resulting from Contractor's Operations due to failure to perform required work shall 

be repaired by Contractor.

Notwithstanding other provisions in this contract and unless otherwise agreed in writing, any hay, straw, 

or mulch used in this contract shall be State of California certified weed free.

Additional erosion control requirements of this contract are listed in the following table.

See Table A.

KT-GT.5 - STREAMCOURSE PROTECTION (12/2005)

Unless otherwise agreed in writing, wheel or track laying equipment shall not operate within "Buffer 

Strips" except as necessary for fire suppression activities.  "Buffer Strips" are areas marked on the 

ground or are within the distances identified on the Contract Area Map measured from the apparent high 

water mark of streamcourses.   Boundaries of Buffer Strips may be modified by agreement in writing to meet 

unforeseen operating conditions.

Culverts, bridges, or other suitable structures shall be required on skid roads and trails only at points 

where it is necessary to protect Stream courses.  The type of crossing structures, method of installation 

and removal shall be determined by agreement.  Contractor in accordance with KT-GT.6# - Erosion Prevention 

and Control, shall remove such structures and associated fills.

Damage to Stream course or Buffer Strips caused by unauthorized Contractor's Operations shall be repaired 

by Contractor in a timely and agreed manner to the extent practical as determined by Forest Service to 

restore and prevent further damage to Stream courses.
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KT-GT.7# - SLASH TREATMENT (12/2006)

Contractor shall pile, scatter, yard, construct firelines or otherwise treat slash defined in 

specifications below, within designated areas.  Work required of Contractor shall be in accordance with the

following slash plan and specifications, and the Contract Area Map.

All vegetative debris associated with construction of Specified Roads such as unutilized timber, brush and 

grubbed stumps is Construction Slash.  Measures to be taken by Contractor for treatment of Construction 

Slash are set forth in the attached road construction specifications and in the attached slash treatment 

specifications.

Vegetative debris larger than 1 inch in diameter outside bark and 3 feet long resulting from Contractor's 

Operations, other than Construction Slash, is Logging Slash.  Measures to be taken by Contractor for 

treatment of Logging Slash are set forth below unless otherwise agreed in writing.

Forest Service and Contractor shall jointly develop a schedule for completion of slash treatment on the 

various portions of Project Area prior to Contractor's Operations.

Removing may be substituted for treatment of any other specified method.

 By agreement in writing, certain slash may be left for fuelwood.  When the specified treatment is by a 

combination of methods, Logging Slash not treated by one of the methods shall be treated by the other(s).

See the slash treatment specification table below.

See Table A.
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KT-GT.8-2# - MEASURING - OPT 2 (02/2005)

Timber quantity estimates in AT.2 were made as described in the Forest Service Handbook FSH 2409.12, Timber

Cruising Handbook, available for inspection in the offices of the Forest Supervisor and District Ranger.  

When Trees are marked after date of project advertisement, or when volume is added pursuant to CT.1.3, 

CT.1.3.1, CT.1.3.2, CT.1.3.3, CT.1.3.4, CT.1.4, CT.3.7, CT.4, or other authorization hereunder, each tree 

that is less than 25 inches in diameter breast height (DBH) and has less than 25% visible defect shall have

its volume determined from the following table.

Trees greater than or equal to 25 inches DBH; trees with more than 25% defect; or trees from species or 

diameter groups shown as "N/A" in the following table shall be measured using procedures in FSH 2409.12 and

shall use the "R5 Cubic Foot Volume Tables to a Utilization Top", 9/97. 

See Table A.



        65Page

Contract Name: Thompson Stewardship



        66Page

Contract Name: Thompson Stewardship

KT-GT.9# - STEWARDSHIP PROJECTS (09/2004)

Performance of stewardship projects shall be in accordance with the following specifications.

Stewardship Projects

KT-GT.8.3 - ACCOUNTABILITY (02/2005)

Forest Service and Contractor shall agree upon the haul route(s) prior to use.  All products removed from 

Contract Area shall be transported over the designated route of haul.

Contractor shall:

(a)  Require truck drivers to sign form R5-2400-242, product removal permit, assure permit is attached to 

the load prior to removal from the Contract Area and while in transit to load destination.

  

(b)  Assign a competent individual at the landing to record the following information for each load on the 

product removal permit provided by Forest Service:

 1.  Date and time load is punched out with a paper punch or equivalent

 2.  Truck ID or license number

 3.  Load destination

Used books of product removal permits (stub portion) shall be returned to the Forest Service at least 

weekly, unless otherwise agreed.

 

(c)  Require truck drivers to stop for transportation inspections, if requested by Forest Service, when 

products are in transit from Contract Area to Contractor's processing facility(s).

 

(d)  Inform truck drivers of the designated route(s) of haul, the agreed upon location(s) for 

transportation inspections, the method of alerting drivers of an impending stop, and the fact that loads 

may be inspected at other locations where it is safe and possible to do so.

 

(e)  Require truck drivers to assure the product removal permit is secured to each load of product 

(including chip vans, dump trucks or other container used for removing material) on the front lower corner 

of the drivers side of the load.  Staple product removal permits to a log or attached piece of wood or 

other suitable material.  Product removal permit shall remain attached to log until manufactured into 

products or if chips, until load has been unloaded. After logs are processed or load of chips unloaded the 

product removal permit shall be either destroyed or otherwise rendered unusable, unless otherwise agreed.
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KT-HT.2# - SPECIFIED FIRE PRECAUTIONS (06/2012)

Contractor or a designated Contractor's Representative shall certify compliance with specific Contract and 

California Public Resources Code (CPRC) fire precautionary measures in HT.1 Plans, KT-HT.2# and KT-HT.2.2#.

 Certification shall be provided prior to starting operations during Fire Precautionary Period and shall be

updated as needed.

Listing of specific fire precautionary measures in the following subsections is not intended to relieve 

Contractor in any way from compliance with State fire laws covering fire prevention and suppression 

equipment applicable to Contractor's Operations.

Upon request of Forest Service, Purchaser shall permit and assist in periodic testing and inspection of 

required fire equipment.

The following definitions shall apply to HT.2# and KT-HT.2.2#:

Active Landing:  A location Contractor is skidding logs into, or performing other operations such as 

delimbing, log manufacturing, and chipping logs.  Except for EV and E days, loading logs or stockpiled 

chips only on a cleared landing does not constitute an Active Landing.

Hot Saw:  A harvesting system that employs a high-speed (>1100 rpm) rotating felling head (i.e., full 

rotation lateral tilt head).

Mechanical Operations:  The process of felling, skidding, chipping, shredding, piling, log processing 

and/or yarding which requires the use of motorized power which includes, chainsaws, chippers, motorized 

carriages, masticators, stroke delimbers, skidders etc.

Specific equipment requirements and fire precautionary measures are shown in the following table and in KT-

HT.2.2#:

Table A
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KT-HT.2.2# - EMERGENCY PRECAUTIONS (06/2012)

Contractor's Operations shall conform to the limitations or requirements in the Project Activity Level 

(PAL) table below.  Unless otherwise agreed in writing, Project Activity Levels applicable to this project 

shall be the predicted levels for the Fire Danger Rating Area(s), or fire weather station(s) stated in the 

Contract Area Map legend.

Forest Service, in its sole discretion, may change the predicted activity level if the current fire 

suppression situation, weather and vegetation conditions warrant an adjustment.  If practicable, Forest 

Service will determine the following day's activity level by 6:00 PM.  Contractor shall obtain the 

predicted Project Activity Level from the appropriate Ranger District Office before starting work each day.

Forest Service may change the Project Activity Level Table to other values upon revision of the National 

Fire Danger Rating System.  When Contractor is notified, the revised Project Activity Levels will supersede

the levels in the Project Activity Level Table below.

PROJECT ACTIVITY LEVEL (PAL) - KT-HT.2.2# - EMERGENCY PRECAUTIONS
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KT-IT.2.1.2 - MARKET-RELATED CONTRACT TERM ADDITION (11/2008)

     The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred

in accordance with 36 CFR 223.52.  The Producer Price Index used to determine when a drastic reduction in 

price has occurred is stated in AT.17.  Contractor will be notified whenever the Chief determines that a 

drastic reduction in wood product prices has occurred.  If the drastic reduction criteria specified in 36 

CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will

add 1 year to the contract term, upon Contractor's written request.  For each additional consecutive 

quarter such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional 

3 months to the term during Normal Operating Season, except that no single 3-month addition shall extend 

the term of the contract by more than one year.  Contracting Officer must receive Contractor's written 

request for a market-related contract term addition before the expiration of this contract.

     No more than 3 years shall be added to a contract's term by market-related contract term addition 

unless the following conditions are met:

          (i) The contract was awarded after December 31, 2006; and

          (ii) A drastic reduction in wood product prices occurred in at least ten of twelve consecutive 

quarters during the contract term, but not including the quarter in which the contract was awarded. 

     For each qualifying quarter meeting the criteria in paragraphs (i) and (ii) of this provision, the 

Forest Service will, upon the Contractor's written request, add an additional 3 months during the normal 

operating season to the contract, except no single 3-month addition shall extend the term of a contract by 

more than 1 year.

     In no event shall a revised contract term exceed 10 years as a result of market-related contract term 

addition.  

     Additional contract time may not be granted for those portions of the contract that have a required 

completion date or for those portions of the contract where Contracting Officer determines that the timber 

is in need of urgent removal or that timber deterioration or resource damage may result from delay.
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KT-IT.6.8#(Option 1) - USE OF TIMBER (09/2004)

  (a) This contract is subject to the Forest Resources Conservation and Shortage Relief Act of 1990, as 

amended (16 USC 620, et seq.).

     (b)  Except for N/A determined pursuant to public hearing to be surplus, unprocessed Included Timber 

shall not be exported from the United States nor used in direct or indirect substitution for unprocessed 

timber exported from private lands by Contractor or any person as defined in the Act (16 USC 620e).

 (c) Timber in the following form will be considered unprocessed:

 (i) Trees or portions of trees or other roundwood not processed to standards and specifications suitable 

for end product use;

 (ii) Lumber, construction timbers, or cants intended for remanufacturing not meeting standards defined in 

the Act (16 USC 620e); and

 (iii) Aspen or other pulpwood bolts exceeding 100 inches in length.

 (d) Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a domestic 

processing facility and shall not be mixed with logs intended for export.

 (e) Prior to award, during the life of this contract, and for a period of 3 years from Termination Date, 

Contractor shall furnish to Forest Service, upon request, records showing the volume and geographic origin 

of unprocessed timber from private lands exported or sold for export by Contractor or affiliates.

 (f) Prior to delivering unprocessed Included Timber to another party, Contractor shall require each buyer,

exchangee, or recipient to execute an acceptable agreement that will:

 (i) Identify the Federal origin of the timber;

 (ii) Specify domestic processing for the timber involved;

 (iii) Require the execution of such agreements between the parties to any subsequent transactions 

involving the timber;

 (iv) Require that all hammer brands and/or yellow paint must remain on logs until they are either legally 

exported or domestically processed, whichever is applicable; and

 (v) Otherwise comply with the requirements of the Act (16 USC 620d).

 (g) No later than 10 days following the execution of any such agreement between Contractor and another 

party, Contractor shall furnish to Forest Service a copy of each such agreement. Contractor shall retain, 

for 3 years from Termination Date, the records of all sales, exchanges, or dispositions of all Included 

Timber.

 (h) Upon request, all records dealing with origin and disposition of Included Timber shall be made 

available to Contracting Officer.

 (i) For breach of this Subsection, Forest Service may terminate this contract and take such other action 

as may be provided by statute or regulation, including the imposition of penalties. When terminated by 

Forest Service under this Subsection, Forest Service will not be liable for any Claim submitted by 

Contractor relating to the termination.


